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January 24, 2002

08-SBd-15-262.4/273.2,292.8/299.4
08-439314
ACIM-015-3(040)266E

Addendum No. 3

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SAN BERNARDINO COUNTY
NEAR WHEATON SPRINGS FROM 0.8 km NORTH OF CIMA ROAD OVERCROSSING TO 2.4 km SOUTH OF
BAILEY ROAD OVERCROSSING AND FROM 1.2 km NORTH OF YATES WELL ROAD OVERCROSSING TO
NEVADA STATE LINE.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on February 7, 2002.

This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions, and the
Proposal and Contract.

Project Plan Sheets 2, 3, 4 are revised.  Half-sized copies of the revised sheets are attached for substitution for the like-
numbered sheet(s).

Project Plan Sheet 27A is added.  A half-sized copy of the added sheet is  attached for addition to the project plans.

Project Plan Sheet 58 is revised as follows:

In the quantities table, the column for "REMOVE PAVEMENT MARKER" is deleted.

Project Plan Sheet 68 is revised as follows:

In the "NORTHBOUND" and "SOUTHBOUND" quantities tables, the column headings for
"RUMBLE STRIP" are revised to "SHOULDER RUMBLE STRIP (ASPHALT CONCRETE, GROUND-
IN INDENTATIONS)".

In the Special Provisions, a Professional Engineer's Seal and Signature sheet is added after the Professional Engineer's
Seal and Signature sheet as attached.

In the Special Provisions, Section 10-1.04, "COOPERATION," after the second paragraph, a paragraph is added as
follows:

"It is also anticipated that work by another contractor (Contract No. 08-406804) to replace various
bridges near Baker on Route 15 from  8.2 km north of Halloran Summit Overcrossing to 0.1 km south of
Cima Road Overcrossing  (KP 258.1 to KP 261.8),  may be in progress adjacent to or within the limits of
this project during progress of the work on this contract."
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In the Special Provisions, Section 10-1.12, "MAINTAINING TRAFFIC," "Chart No. 1," "Chart No. 2," ""Chart No. 3,"
and "Chart No. 4" are revised as attached.

In the Special Provisions, Section 10-1.12, "MAINTAINING TRAFFIC," after "Chart No. 4", Table "Z" is added as
attached.

In the Special Provisions, Section 10-1.21, "EXISTING HIGHWAY FACILITIES," the second paragraph of sub-section,
"REMOVE PAVEMENT MARKER," is revised as follows:

"Full compensation for removing and disposing of pavement markers and underlying adhesive shall be
considered as included in the contract price paid per tonne for asphalt concrete (Type C) and no separate
payment will be made therefor."

In the Special Provisions, Section 10-1.21, "EXISTING HIGHWAY FACILITIES," the eighth paragraph of sub-section,
"COLD PLANE ASPHALT CONCRETE PAVEMENT," is revised as follows:

"The material planed from the roadway surface, including material deposited in existing gutters or on
the adjacent traveled way, shall be removed and disposed of outside the highway right of way in
conformance with the provisions in Section 7-1.13, "Disposal of Material Outside the Highway Right of
Way," of the Standard Specifications or may be used as shoulder backing material where allowed by the
Engineer.  Removal operations of cold planed material shall be concurrent with planing operations and
follow within 15 m of the planer, unless otherwise directed by the Engineer."

In the Special Provisions, Section 10-1.26, "SHOULDER BACKING," the first sentence of paragraph two is revised as
follows:

"Material for shoulder backing shall consist of native material or cold planed asphalt concrete material
where allowed by the Engineer."

In the Special Provisions, Section 10-1.32, "ASPHALT CONCRETE," the third paragraph is revised as follows:

"The grade of asphalt binder to be mixed with aggregate for Type A asphalt concrete shall be Grade
AR -4000 and shall conform to the provisions in Section 92, "Asphalt" of the Standard Specifications."

In the Special Provisions, Section 10-1.32, "ASPHALT CONCRETE," after the third paragraph, a paragraph is added as
follows:

"A prime coat of liquid asphalt, Grade AR-4000, shall be applied."

In the Special Provisions, Section 10-1.34, "ASPHALT CONCRETE," the first paragraph is revised as follows:

"Asphalt Concrete (Type C) shall conform to the provisions in Section 11-1, "Quality Control / Quality
Assurance," of these special provisions and these special provisions.  The locations of Asphalt Concrete
(Type C) shall be as shown on the plans."
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In the Special Provisions, Section 10-1.34, "ASPHALT CONCRETE," the second paragraph is deleted.

In the Special Provisions, Section 10-1.34, "ASPHALT CONCRETE," the first sentence of the third paragraph is revised
as follows:

"The grade of asphalt binder to be mixed with aggregate for Asphalt Concrete (Type C) shall be PBA
Grade 6a (modified) and shall conform to the following provisions."

In the Special Provisions, Section 10-1.34, "ASPHALT CONCRETE," the seventh paragraph is deleted.

In the Special Provisions, Section 10-1.34, "ASPHALT CONCRETE," the section title, "ASPHALT CONCRETE," is
revised to "ASPHALT CONCRETE (TYPE C)."

In the Special Provisions, Section 10-1.35, "OPEN GRADED ASPHALT CONCRETE," sub-paragraph "C" of the first
paragraph is revised as follows:

"C.  Open graded asphalt concrete shall be not less than 25 mm in compacted thickness."

In the Special Provisions, Section 10-1.35, "OPEN GRADED ASPHALT CONCRETE," after the last paragraph, a
paragraph is added as follows:

"The grade of asphalt binder to be mixed with aggregate for open graded asphalt concrete shall be
Grade AR-4000 and shall conform to the provisions in Section 92, "Asphalt," of the Standard
Specifications.

In the Special Provisions, Section 10-1.37, "RUMBLE STRIP," is replaced with Section 10-1.37, "SHOULDER
RUMBLE STRIP (ASPHALT CONCRETE, GROUND-IN INDENTATIONS)," as attached.

In the Proposal and Contract, the Engineer’s Estimate Item 56 is revised and Item 17 is deleted as attached.

To Proposal and Contract book holders:

Replace pages 3 and 5 of the Engineer's Estimate in the Proposal with the attached revised pages 3 and 5
of the Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.
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This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachments



Chart No. 1
Multilane Lane Requirements

Location: SBD 15 KP 262.4-273.2 (southbound)                                                                   EA:439314

a.m. p.m.

FROM HOUR TO HOUR 12 1 2 3 4 5 6 7 8 9 10 11 12 1 2 3 4 5 6 7 8 9 10 11 12
Mondays 1 1 1 1 1 1

Tuesdays through Thursdays 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1

Fridays 1 1 1 1 1 1 1 1 1 1 1

Saturdays

Sundays

Legend:
1 One lane open in direction of travel

No lane closure allowed

Remarks:
1. Working window may be modified, by the District Traffic Manager, during the Lane Closure approval
process.
2. The closure starts with the first cone down and ends with the last cone picked up.  No closure sign(s)  shall be
exposed to traffic more than 30 minutes before or after a closure, except as otherwise indicated in the special
provisions.
3. The length of each closure shall not exceed 3 kilometers.
4. In the same direction, consecutive closures shall be not less than 2 kilometers apart and lanes shall be closed
on the same side of the roadbed.

CONTRACT NO. 08-439314
REVISED PER ADDENDUM NO. 3 DATED JANUARY 24, 2002



Chart No. 2
Multilane Lane Requirements

Location: SBD 15 KP 262.4 –273.2 (northbound)                                                                 EA:439314

a.m. p.m.

FROM HOUR TO HOUR 12 1 2 3 4 5 6 7 8 9 10 11 12 1 2 3 4 5 6 7 8 9 10 11 12
Mondays 1   1 1 1 1 1 1 1 1 1 2 2 2 1 1 1 1 1 1 1

Tuesdays through Thursdays 1 1 1 1 1 1 1 1 1 1 1 1 1 1 2 2 2 1 1 1 1 1 1 1

Fridays 1 1 1 1 1 1 1 1 1 1 1

Saturdays

Sundays

Legend:
1 One lane open in direction of travel
2 Two lanes open in direction of travel

No lane closure allowed

Remarks:
1. Working window may be modified, by the District Traffic Manager, during the Lane Closure approval
process.
2. The closure starts with the first cone down and ends with the last cone picked up.  No closure sign(s)  shall be
exposed to traffic more than 30 minutes before or after a closure, except as otherwise indicated in the special
provisions.
3. The length of each closure shall not exceed 3 kilometers.
4. In the same direction, consecutive closures shall be not less than 2 kilometers apart and lanes shall be closed
on the same side of the roadbed.

CONTRACT NO. 08-439314
REVISED PER ADDENDUM NO. 3 DATED JANUARY 24, 2002



Chart No. 3
Multilane Lane Requirements

Location: (southbound) SBD 15 KP 292.8 to California-Nevada State Line

a.m. p.m.

FROM HOUR TO HOUR 12 1 2 3 4 5 6 7 8 9 10 11 12 1 2 3 4 5 6 7 8 9 10 11 12
Mondays 1 1 1 1 1 1

Tuesdays through Thursdays 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1

Fridays 1 1 1 1 1 1 1 1 1 1 1

Saturdays

Sundays

Legend:
1 One lane open in direction of travel

No lane closure allowed

Remarks:
1. Working window may be modified, by the District Traffic Manager, during the Lane Closure approval
process.
2. The closure starts with the first cone down and ends with the last cone picked up.  No closure sign(s)  shall be
exposed to traffic more than 30 minutes before or after a closure, except as otherwise indicated in the special
provisions.
3. The length of each closure shall not exceed 3 kilometers.
4. In the same direction, consecutive closures shall be not less than 2 kilometers apart and lanes shall be closed
on the same side of the roadbed.

CONTRACT NO. 08-439314
REVISED PER ADDENDUM NO. 3 DATED JANUARY 24, 2002



Chart No. 4
Multilane Lane Requirements

Location: (northbound) SBD 15 KP 292.8 to California-Nevada State Line

a.m. p.m.

FROM HOUR TO HOUR 12 1 2 3 4 5 6 7 8 9 10 11 12 1 2 3 4 5 6 7 8 9 10 11 12
Mondays 1   1   1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1

Tuesdays through Thursdays 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1

Fridays 1 1 1 1 1 1 1 1 1 1 1

Saturdays

Sundays

Legend:
1 One lane open in direction of travel

No lane closure allowed

Remarks:
1. Working window may be modified, by the District Traffic Manager, during the Lane Closure approval
process.
2. The closure starts with the first cone down and ends with the last cone picked up.  No closure sign(s) shall be
exposed to traffic more than 30 minutes before or after a closure, except as otherwise indicated in the special
provisions.
3. The length of each closure shall not exceed 3 kilometers.
4. In the same direction, consecutive closures shall be not less than 2 kilometers apart and lanes shall be closed
on the same side of the roadbed.

CONTRACT NO. 08-439314
REVISED PER ADDENDUM NO. 3 DATED JANUARY 24, 2002



10-1.37  SHOULDER RUMBLE STRIP (ASPHALT CONCRETE, GROUND-IN INDENTATIONS)

This work shall consist of constructing shoulder rumble strips by grinding indentations in new or existing asphalt
concrete pavement in conformance with the details and at the locations shown on the plans and as specified in these special
provisions.

The method for constructing ground-in indentations shall be selected by the Contractor.  Equipment for grinding
indentations shall be power operated, mechanical and capable of removing the asphalt concrete to the dimensions shown on
the plans.

Residue shall be removed from the roadbed by use of vacuum equipment.  Residue from the removal operations shall not
flow across the pavement nor flow into gutters or other drainage facilities.  Residue shall be removed from pavement surfaces
before the residue is dispersed by action of traffic or wind.

All removed material shall be disposed of in conformance with the provisions in Section 7-1.13, "Disposal of Material
Outside the Highway Right of Way," of the Standard Specifications.

Shoulder rumble strip ground in indentations shall not be constructed on structures or approach slabs.
The ground-in shoulder rumble strip indentations shall be placed within 50 mm of the required alignment.  The grinding

equipment shall be equipped with a sighting device that will enable the operator to maintain the alignment of the rumble
strip.

Ground in shoulder rumble strip indentations shall not vary from the required dimensions by more than 1.5 mm in depth
or 10 percent in length and width.  Should the methods used or equipment furnished fail to produce rumble strip indentations
conforming to the provisions of these special provisions and the details shown on the plans, the rumble strip operations shall
be discontinued and other suitable equipment shall be provided or the equipment or method of constructing the indentations
shall be modified, as necessary, to produce indentations conforming to the requirements.

If the finished shoulder rumble strip does not meet the specified tolerances, it shall be brought within tolerance by either
abrasive grinding (with fog seal coat on the areas which have been ground), or removal and replacement.  The method will be
selected by the Engineer.  The contractor shall notify the engineer prior to beginning the corrective work.  Ground areas shall
be neat areas of uniform surface appearance.  The corrective work shall be at the Contractor's expense.

A fog seal coat conforming to the provisions in Section 37-1,"Seal Coats," of the Standard Specifications shall be applied
to the constructed shoulder rumble strip to the limits shown on the plans, within 5 days after the completion of shoulder
rumble  strip. Asphaltic emulsion shall be either SS1h or CSS1h grade.

Ground-in rumble strip shall not be placed on new asphalt concrete surfacing for a period of not less than 7 days.
Shoulder rumble strip (asphalt concrete, ground-in indentations) will be measured by the meter along each shoulder on

which the ground-in indentations are constructed, without deductions for gaps between the individual ground-in indentations
of rumble strip (asphalt concrete, ground-in indentations) to be paid for.

The contract price paid per meter for shoulder rumble strip (asphalt concrete, ground-in indentations), shall include full
compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for doing all the work involved in
constructing shoulder rumble strip (asphalt concrete, ground-in indentations), complete in place, including furnishing and
applying fog seal coat, as shown on the plans, as specified in the Standard Specifications and these special provisions, and as
directed by the Engineer.

CONTRACT NO. 08-439314
REPLACED PER ADDENDUM NO. 3 DATED JANUARY 24, 2002



ENGINEER'S ESTIMATE
08-439314

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

1 070012 PROGRESS SCHEDULE (CRITICAL
PATH METHOD)

LS LUMP SUM LUMP SUM

2 070018 TIME-RELATED OVERHEAD WDAY 200

3 022939 TEMPORARY TORTOISE FENCE M 63

4 074019 PREPARE STORM WATER
POLLUTION PREVENTION PLAN

LS LUMP SUM LUMP SUM

5 074020 WATER POLLUTION CONTROL LS LUMP SUM LUMP SUM

6
(S)

120090 CONSTRUCTION AREA SIGNS LS LUMP SUM LUMP SUM

7
(S)

120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM LUMP SUM

8
(S)

120159 TEMPORARY TRAFFIC STRIPS
(PAINT)

M 23 800

9
(S)

120165 CHANNELIZER (SURFACE
MOUNTED)

EA 1450

10
(S)

120300 TEMPORARY PAVEMENT MARKER EA 1470

11
(S)

128650 PORTABLE CHANGEABLE MESSAGE
SIGN

EA 4

12
(S)

129000 TEMPORARY RAILING (TYPE K) M 420

13
(S)

129100 TEMPORARY CRASH CUSHION
MODULE

EA 28

14
(S)

150662 REMOVE METAL BEAM GUARD
RAILING

M 130

15 150668 REMOVE FLARED END SECTION EA 12

16 150714 REMOVE THERMOPLASTIC TRAFFIC
STRIPE

M 13 100

17 BLANK

18 150771 REMOVE ASPHALT CONCRETE DIKE M 10 100

19 022940 REMOVE DRAINAGE PIPE M 3

20 150857 REMOVE ASPHALT CONCRETE
SURFACING

M2 2110

3
REVISED PER ADDENDUM NO. 3 DATED JANUARY 24, 2002



ENGINEER'S ESTIMATE
08-439314

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

41
(S)

203014 FIBER (EROSION CONTROL) KG 6000

42
(S)

203026 MOVE-IN/MOVE-OUT (EROSION
CONTROL)

EA 5

43
(S)

203045 PURE LIVE SEED (EROSION
CONTROL)

KG 150

44
(S)

203061 STABILIZING EMULSION (EROSION
CONTROL)

KG 3000

45
(S)

203561 JUTE MESH M2 3

46
(S)

022943 COMPOST (EROSION CONTROL) KG 22 500

47 260201 CLASS 2 AGGREGATE BASE M3 2910

48 390155 ASPHALT CONCRETE (TYPE A) TONN 34 700

49 390165 ASPHALT CONCRETE (OPEN
GRADED)

TONN 18 400

50 022944 ASPHALT CONCRETE (TYPE C) TONN 103 000

51 394002 PLACE ASPHALT CONCRETE
(MISCELLANEOUS AREA)

M2 9050

52 394040 PLACE ASPHALT CONCRETE DIKE
(TYPE A)

M 940

53 394044 PLACE ASPHALT CONCRETE DIKE
(TYPE C)

M 180

54 394048 PLACE ASPHALT CONCRETE DIKE
(TYPE E)

M 8680

55 394049 PLACE ASPHALT CONCRETE DIKE
(TYPE F)

M 300

56 023263 SHOULDER RUMBLE STRIP
(ASPHALT CONCRETE, GROUND-IN
INDENTATIONS)

M 70 600

57 395000 LIQUID ASPHALT (PRIME COAT) TONN 24

58
(F)

510051 STRUCTURAL CONCRETE, BRIDGE
FOOTING

M3 22

59
(F)

510053 STRUCTURAL CONCRETE, BRIDGE M3 130

60
(F)

510502 MINOR CONCRETE (MINOR
STRUCTURE)

M3 3

5
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